STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 08/ 05 I N VENTURA COUNTY I N AND NEAR RR | NVOCLVEMENT 09/ 12/ 05
CONTRACT NUMBER 07-244904 VENTURA AND SANTA PAULA FROM ROUTE CONTRACT CODE 'B '
LOCATI ON 07- VEN-126-0.0/13.0 101 AND 126 SEPARATI ON TO HALLOCK 35 CONTRACT | TEMS
DRI VE
SLAB REPLACEMENT AND GRI NDI NG FEDERAL AlID ACNH P126-(050)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA22 8,212,000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF Bl DDERS 4 ENG NEERS EST 7,220,973. 00 AMOUNT UNDER 770, 801. 50 PERCENT UNDER EST 10. 67
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6, 450, 171. 50 2 SECURI TY PAVI NG COVMPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767- 3169
SUN VALLEY CA 91353-1489
2 7,188, 251. 00 4 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
3 8, 229, 750. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 9, 589, 195. 00 1 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671

CORONA CA 92878



07-244904
07- VEN- 126
09/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 12/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRY REI NFORCI NG | NC
22605 LA PALMA AVENUE STE
YORBA LI NDA CA 92887

GLOBAL ROAD SEALI NG I NC
6341 KLAVATH DRI VE
WESTM NSTER CA 92683

HARBER COVPANI ES
1880 E RI VERVI EW DRI VE
SAN BERNARDI NO CA 92408

PENHALL COVPANY
1801 PENHALL WAY
ANAHEI M CA 92801

SAVMS EQUI PMENT AND SUPPLY
5656 COLOMBI A DRI VE
FRESNO CA 93222

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

REI NFCRCI NG STEEL

506

CRACK SEAL AND TRAFFI C MONI TORI NG STATI ON

GRI NDI NG EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT

JO NT SEALS

SUPPLY RAPI D STRENGTH CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL

STRI PI NG



07-244904 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 08/ 05 09/ 12/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
GLOBAL ROAD SEALI NG I NC ELECTRI CAL
WESTM NSTER CA
HARBER COVPANI ES | NC GRI NDI NG EXI STI NG CONCRETE PAVMENT
SAN BERNARDI NO CA
ORTI Z ASPHALT PAVI NG ASPHALT
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
R AND D STEEL INC REBAR
COVPTON CA
STERNDAHL ENTERPRI SES | NC STRI PI NG

SUN VALLEY CA

TW NI NG LABS CONCRETE TESTI NG
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG
SPARKS NV

CONTI NUED ON NEXT PAGE



07-244904 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 08/ 05 09/ 12/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ROAD SEALI NG CRACK FI LLI NG
VEESTM NSTER CA
L A SI GNAL TRAFFI C MONI TORI NG
| NDUSTRY CA
ORTI Z ASPHALT ASPHALT PAVI NG
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA
GLOBAL ROAD SEALI NG I NC CRACK SEAL AND ELECTRI CAL
WESTM NI STER CA
PENHALL COVPANY JO NT SEAL AND GRI NDI NG EXI STI NG CONCRETE PAVEMENT
ANAHEI M CA
PENHALL COVPANY PORTLAND CEMENT CONCRETE REMOVALS, CLEAN EXPANSI ON JO NTS
ANAHEI M CA

CONTI NUED ON NEXT PAGE



07-244904 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 08/ 05 09/ 12/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
NI POMO CA
SUDHAKAR COVPANY TRAFFI C CONTROL, STRI PI NG MARKI NG MOBI LI ZATI ON ( PORTI ON)

RI ALTO CA



07-244904 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 08/ 05 09/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 210 475. 00 99, 750. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27, 000. 00 27, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00 9, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 940 6.55 32, 357. 00
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 52, 300 1.55 81, 065. 00
9 150722 REMOVE PAVEMENT MARKER EA 14, 500 .90 13, 050. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 39, 700 2.00 79, 400. 00
11 190101 ROADWAY EXCAVATI ON VB 423 41. 00 17, 343. 00
12 260210 AGGREGATE BASE ( APPROACH SLAB) VB 31 600. 00 18, 600. 00
13 260301 CLASS 3 AGGREGATE BASE VB 264 63. 75 16, 830. 00
14 374206 SEAL RANDOM CRACKS LNKM 28 3, 160. 00 88, 480. 00
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 740 84. 00 146, 160. 00
16 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 3,910 113. 00 441, 830. 00
17 394001 PLACE ASPHALT CONCRETE DI KE M 440 31. 35 13, 794. 00
18 401108 REPLACE CONCRETE PAVEMENT VB 4,380 750. 00 3, 285, 000. 00
(RAPI D STRENGTH CONCRETE)
19 406003 TIE BAR (DRI LL AND BOND) EA 7,820 16. 50 129, 030. 00
20 (S) 420201 GRI ND EXI STI NG CONCRETE MR 155, 000 7.10 1, 100, 500. 00
PAVENVENT
21 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 298 995. 00 296, 510. 00
(TYPE R)
22 510800 PAVI NG NOTCH EXTENSI ON VB 8 3, 300. 00 26, 400. 00
23 511118 CLEAN EXPANSI ON JO NT M 80 93. 00 7, 440. 00
24 (S) 519120 JONT SEAL (MR 15 M) M 198 231. 00 45, 738. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 260 29. 65 7,709. 00
26 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 92, 900 .95 88, 255. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 450 5.55 8, 047. 50
28 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 41, 800 .55 22, 990. 00
(BROKEN 10.98 M - 3.66 M
29 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 810 2.15 1, 741. 50
(BROKEN 5.18 M- 2.14 M
30 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 11, 700 1.70 19, 890. 00
31 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,910 2.65 10, 361. 50
32 035430 MODI FY AUTOVATI C VEHI CLE CLASSI FI CATI ON LS LUWP SUM 4, 000. 00 4, 000. 00



07-244904 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 08/ 05 09/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 035431 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 8, 400. 00 8, 400. 00
( LOCATI ON 1)
34 035432 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 4,000. 00 4,000. 00
( LOCATI ON 2)
35 999990 MOBI LI ZATI ON LS LUMP SUM 95, 000. 00 95, 000. 00

TOTAL 6, 450, 171. 50



07-244904 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 08/ 05 09/ 12/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 4, 900. 00 4900. 00
2 1, 000. 00 210000. 00 2, 000. 00 420000. 00 1, 250. 00 262500. 00
3 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
4 6, 500. 00 6500. 00 10, 000. 00 10000. 00 151, 000. 00 151000. 00
5 9, 000. 00 9000. 00 12, 000. 00 12000. 00 8, 700. 00 8700. 00
6 185, 000. 00 185000. 00 350, 000. 00 350000. 00 745, 000. 00 745000. 00
7 10. 50 51870. 00 31. 00 153140. 00 33. 00 163020. 00
8 1.00 52300. 00 1.00 52300. 00 1.00 52300. 00
9 1.10 15950. 00 1.00 14500. 00 1.00 14500. 00
10 3. 00 119100. 00 3. 00 119100. 00 5. 80 230260. 00
11 75. 00 31725. 00 110. 00 46530. 00 157. 00 66411. 00
12 650. 00 20150. 00 500. 00 15500. 00 1, 600. 00 49600. 00
13 80. 00 21120. 00 95. 00 25080. 00 150. 00 39600. 00
14 3, 000. 00 84000. 00 3, 200. 00 89600. 00 3, 200. 00 89600. 00
15 96. 00 167040. 00 100. 00 174000. 00 113. 00 196620. 00
16 140. 00 547400. 00 145. 00 566950. 00 123. 00 480930. 00
17 27.00 11880. 00 50. 00 22000. 00 27.30 12012. 00
18 780. 00 3416400. 00 860. 00 3766800. 00 1, 020. 00 4467600. 00
19 30. 00 234600. 00 25.00 195500. 00 12. 00 93840. 00
20 6. 80 1054000. 00 8. 00 1240000. 00 8. 90 1379500. 00
21 1, 250. 00 372500. 00 1, 990. 00 593020. 00 1, 900. 00 566200. 00
22 9, 000. 00 72000. 00 5, 000. 00 40000. 00 6, 500. 00 52000. 00
23 75. 00 6000. 00 100. 00 8000. 00 93. 00 7440. 00
24 150. 00 29700. 00 150. 00 29700. 00 230. 00 45540. 00
25 50. 00 13000. 00 45. 00 11700. 00 38. 00 9880. 00
26 .82 76178. 00 .90 83610. 00 1.00 92900. 00
27 3.20 4640. 00 2.30 3335. 00 2.18 3161. 00
28 .52 21736. 00 . 80 33440. 00 . 87 36366. 00
29 2.20 1782. 00 3.00 2430. 00 1.10 891. 00
30 1.20 14040. 00 1.45 16965. 00 1.36 15912. 00
31 4.00 15640. 00 5. 00 19550. 00 3. 20 12512. 00
32 4,000. 00 4000. 00 29, 000. 00 29000. 00 4,100. 00 4100. 00
33 8, 000. 00 8000. 00 16, 000. 00 16000. 00 8, 400. 00 8400. 00
34 4,000. 00 4000. 00 8, 000. 00 8000. 00 4,000. 00 4000. 00
35 300, 000. 00 300000. 00 55, 000. 00 55000. 00 220, 000. 00 220000. 00
TOT 7,188, 251. 00 8, 229, 750. 00 9, 589, 195. 00



